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LOAM ¢ SEED DETAIL
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ROADWAY
VARIES

ROADWAY
GRAVEL

CULVERT
INLET

PLUNGE POOL

DEPTH = PIPE DIA.
WIDTH = 2 x PIPE DIA.
LENGTH = 4 x PIPE DIA.

CULVERT
OUTLET

VARIES

CULVERT

CULVERT

RIP RAP (Dsg= 6")
DEPTH = 14

GEOTEXTILE FABRIC
(MIRAFI TOOX OR EQUIVALENT)

RIP RAP (Dgp= 6")
DEPTH = 14"

TYPICAL CULVERT INLET ¢ OUTLET DETAIL
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13" HOT BITUM. PAVEMENT

SURFACE COURSE HMA 95mm 2!4" HOT BITUM. PAVEMENT

\ /BASE COURSE HMA 19mm
3" MPDOT 12326, TYPE A
; CRUSHED AGGREGATE BASE

18" MDOT 12326, TYFE D
CRUSHED AGGREGATE SUBBASE

EXISTING SUBGRADE ﬁ \ ?

_\Bﬁame TO SUBGRADE AS REQUIRED WITH GRANULAR SHIMMED/REGRADED 3" min. MDOT 12326, TYFPE A
BORROW COMPACTED TO 95% OF MAXIMUM DENSITY CRUSHED AGGREGATE BASE

MIRAFI 509X OVER S0IL SUBGRADES IN FULL DEPTH
EXCAVATION AREAS

4" HOT BITUM. PAVEMENT
SURFACE COURSE HMA 95mm j\

2'4" HOT BITUM. PAVEMENT
e BASE COURSE HMA 12mm

==

NOTES
1) COMPACT SHIMMED/REGRADED GRAVEL BASE COURSE TO 95% OF MAXIMUM DRY
DENSITY AS DETERMINED BY ASTM D-15571.
NOTES
1) COMPACT GRAVEL SUBBASE, BASE COURSE TO 95% OF THEIR MAXIMUM DRY DENSITY AS
DETERMINED BY ASTM D-1557.

2) HOT MIX ASPHALT PAVEMENT MUST BE COMPACTED TO 92%-21% OF ITS THEORETICAL
MAXIMUM DENSITY AS DETERMINED BY ASTM D-224l.

2) HOT MIX ASPHALT PAVEMENT MUST BE COMPACTED TO 92%-91% OF ITS THEORETICAL
MAXIMUM DENSITY AS DETERMINED BY ASTM D-204I.

3)A TACK COAT MUST BE USED BETWEEN SUCCESSIVE LIFTS OF BITUMINOUS PAVEMENT.

4)PROVIDE NON-FROST SUSCEFTIBLE COMPACTED FILL GRANULAR BORROW OR FRACTURED
ROCK FILL BELOW PAVEMENT IN FILL AREAS.

3)A TACK COAT MUST BE USED BETWEEN SUCCESSIVE LIFTS OF BITUMINOUS PAVEMENT.

4)PROVIDE NON-FROST SUSCEPTIBLE COMPACTED FILL GRANULAR BORROW OR
FRACTURED ROCK FILL BELOW PAVEMENT IN FILL AREAS.

REGULAR DUTY PAVEMENT (SHIM AREA)

NOT TO SCALE

5)CONTRACTOR SHALL SET GRADE STAKES MARKING SUBBASE AND FINISH GRADE
ELEVATIONS FOR CONSTRUCTION REFERENCE.

REGULAR DUTY PAVEMENT (FULL DEPTH AREA)
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BUTT SPLICE ON ¢ OF POST
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SECURE WITH FOUR CARRIAGE
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FINISH G:RADE

PROP 4" x 8" PRESSURE
TREATED TIMBER RAIL
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APPLY BITUM. TACK COAT
TO ALL EXPOSED SURFACES
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EXISTING GRAVEL BASE

SAW CUT EXISTING PVMT.
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NEW PAVEMENT

< UNE G:RAVEL aAsE~

PA\/EI"IENT SAW CUT
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L' EXPANSION
JOINT MATERIAL

Lan
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CONCRETE PAD / ASPHALT INTERFACE

REMOVYE EXISTING
PAYEMENT
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FULL DEPTH CURB
(MACHINE EXTRUDED)

PAVEMENT, FINISH COURSE

| PAVEMENT, BASE COURSE

/

ADHERE CONCRETE CURB
TO BASE PAVEMENT

CONCRETE CURB CROSS SECTION
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PROPOSED 4" x 8" PRESSURE
TREATED TIMBER RAIL

PROP. 6" x 8" PRESSURE
TREATED TIMBER POST

/—PROF’. " CHAMFER (ALL EDGES)

2-5/8" GALYANIZED CARRIAGE BOLTS
WITH WASHERS ¢ HEX HEAD NUT

3" NEW SURFACE
GRAVEL OVER ALL
PARKING AREA

NEW
PAVEMENT

ey

4" LATER OF LOAM, SEED ¢ MULCH

o SURFACE TREATMENT AS
W\ SHOUN ON PLANS
Y

COMPACTED GRAVEL
BACKFILL ALL AROUND

6" NEW SURFACE
GRAVEL IN LOWER HALF
OF PARKING AREA

ELEVATION N
TIMBER GUARD RAIL SECTION
NOT TO SCALE
STEP 3
GiED) INSTALL 3" LAYER OF SURFACE GRAVEL
NEW TIMBER INSTALL 3" LAYER OF SURFACE GRAVEL ETEr D)
GUARDRAIL -
STEP 2 INSTALL 3\, LAYER OF NEW PAVEMENT
INSTALL 3" LAYER OF NEW PAVEMENT
NEW LOAM, LL 3" LAYER EW PAVEME
j SEED, MULCH
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REMOVE EXISTING PAVEMENT ¢
COMPACT GRAVEL TO 35% COMPACTION

C

REMOVE SEDIMENT ¢

PARKING LOT CONSTRUCTION SEQUENCE

NNBUILDINGN

REMOVE EXISTING PAVEMENT
(GTEF T) COMPACT GRAVEL TO 95% COMPACTION

INSTALL SHIM LAYER (SHADED) OF SURFACE GRAVEL

o TTHERERING AR SHREEWAS O T+ B BERANGOT NOT TO SCALE

INSTALL EROSION
CONTROL BLANKET
IN EXISTING DITCH

GENERAL NOTES

1) THE CONTRACT WORK TO BE PERFORMED ON THIS PROJECT CONSISTS OF FURNISHING ALL REQUIRED LABOR, MATERIALS,
EQUIPMENT, IMPLEMENTS, PARTS AND SUPPLIES NECESSARY FOR, OR APPURTENANT TO, THE INSTALLATION OF CONSTRUCTION
IMPROVEMENTS IN ACCORDANCE WITH THESE DRAWINGS AND AS FURTHER ELABORATED IN ANY ACCOMPANYING SPECIFICATIONS.

2) THE WORK SHALL BE PERFORMED IN A THOROUGH WORKMANL IKE MANNER ALL CONTRACTORS ARE TO CONFORM TO ALL
APPLICABLE OSHA STANDARDS. ANY REFERENCE TO A SPECIFICATION OR DESIGNATION OF THE AMERICAN SOCIETY FOR
TESTING MATERIALS, FEDERAL SPECIFICATIONS, OR OTHER STANDARDS, CODES OR ORDERS, REFERS TO THE MOST RECENT OR
LATEST SPECIFICATION OR DESIGNATION.

3) ALL CONSTRUCTION WITHIN THE CITY OF HALLOUWELL RIGHT OF WAY SHALL COMPLY WITH CITY PUBLIC WORKS. ALL CONSTRUCTION
WITHIN A STATE RIGHT OF WAY SHALL COMPLY WITH MAINE DOT STANDARDS. ALL UTILITY CONSTRUCTION SHALL CONFORM TO
RESPECTIVE UTILITY STANDARDS.

4) THE OWNER IS RESPONSIBLE FOR OBTAINING ALL NECESSARY PERMITS REQUIRED BY GOVERNMENT AGENCIES PRIOR TO
CONSTRUCTION. THE CONTRACTOR SHALL OBTAIN ALL NECESSARY PERMITS FROM THE CITY OF HALLOUWELL REQUIRED TO
PERFORM ALL THE WORK (STREET OPENINGS, BUILDING PERMIT, ETC.). THE CONTRACTOR SHALL POST ALL BONDS AS REQUIRED,
PAY ALL FEES, PROVIDE PROOF OF INSURANCE AND PROVIDE TRAFFIC CONTROL NECESSARY FOR THIS WORK

5) PRIOR TO CONSTRUCTION, THE SITE CONTRACTOR 1S TO INFORM ALL AREA UTILITY COMPANIES AND GOVERNMENTAL AGENCIES OF
PLANNED CONSTRUCTION. THE SITE CONTRACTOR 1S REQUIRED TO CONTACT DIG-SAFE |-800-225-497117 AT LEAST 3 BUSINESS
DAYS PRIOR TO ANY EXCAVATION TO VERIFY ALL UNDERGROUND AND OVERHEAD UTILITY LOCATIONS.

ADDITIONAL CONTACTS INCLUDE (BUT ARE NOT LIMITED TO):

CITY OF HALLOWELL - PUBLIC WORKS DEPARTMENT, TEL. £22-2933 ATMN: CHRIS BUCK

WATER ¢ SEWER: HALLOWELL WATER DISTRICT, 52 WINTHROP STREET. TEL. £23-2I51

TELEPHONE: VERIZON CABLE T.v.: TIME WARNER CABLE ELECTRIC: CENTRAL MAINE POWER CO.
BMY OPERATIONS MANAGER: CLAYTON SMITH, TEL. 287-6159.

&) THE PROJECT DRAUWINGS ARE GENERALLY SCHEMATIC AND INDICATE THE POSSIBLE LOCATION OF EXISTING UNDERGROUND
UTILITIES. INFORMATION ON EXISTING UTILITIES HAS BEEN COMPILED FROM AVAILABLE INFORMATION INCLUDING UTILITY COMPANY
MAPS, MUNICIPAL RECORD MAPS, AND FIELD SURVEY. IT IS NOT GUARANTEED TO BE CORRECT OR COMPLETE. UTILITIES ARE
SHOUN TO ALERT THE CONTRACTOR TO THEIR PRESENCE. THE CONTRACTOR IS SOLELY RESPONSIBLE FOR DETERMINING ACTUAL
LOCATIONS AND ELEVATIONS OF ALL UTILITIES, INCLUDING SERVICES, WHEN THE SERVICES ARE TO BE LEFT IN PLACE. THE
CONTRACTOR 1S TO PROVIDE ADEQUATE MEANS OF SUPPORT AND PROTECTION DURING THE EXCAVATING AND BACKFILLING
OPERATIONS. SHOULD ANY UNCHARTED OR INCORRECTLY CHARTED UTILITIES BE FOUND, THE CONTRACTOR SHALL CONTACT THE
DESIGN ENGINEER IMMEDIATELY FOR DIRECTIONS BEFORE PROCEEDING FURTHER WITH THE WORK IN THIS AREA.

1) DO NOT INTERRUPT EXISTING UTILITIES SERVICING THE PREMISES USED BY THE OWNER OR OTHERS DURING OCCUPIED HOURS
EXCEPT WHEN SUCH INTERRUPTIONS HAVE BEEN AUTHORIZED IN WRITING BY THE OWNER AND CITY. INTERRUPTIONS SHALL ONLY
OCCUR AFTER ACCEPTABLE TEMPORARY SERVICE HAS BEEN PROVIDED.

8) OSHA REGULATIONS MAKE IT UNLAWFUL TO OPERATE CRANES, BOOMS, HOISTS, ETC., WITHIN TEN FEET (12') OF ANY ELECTRIC LINE
UNDER 52KYV. IF THE CONTRACTOR MUST OPERATE CLOSER THAN 12', THE CONTRACTOR MUST CONTACT THE POWER COMPANY TO
MAKE ARRANGEMENTS FOR PROPER SAFEGUARDS BEFORE ENCROACHING ON THIS REQUIREMENT.

D IT 1S THE CONTRACTOR'S RESPONSIBILITY TO EXAMINE ALL PLANS, APPROVALS, AND DETAILS FOR ADDITIONAL INFORMATION.
THE CONTRACTOR SHALL VERIFY ALL THE SITE CONDITIONS IN THE FIELD AND CONTACT THE DESIGN ENGINEER IF THERE ARE
ANY DISCREPANCIES REGARDING THE CONSTRUCTION DOCUMENTS AND/OR FIELD CONDITIONS SO THAT AN APPROPRIATE
REVISION CAN BE MADE PRIOR TO BIDDING.

1©) THE CONTRACTOR SHALL REFERENCE SITE PLANS OF RECORD FOR MORE INFORMATION ON EXISTING CONDITIONS.

1) ALTERNATE METHODS AND PRODUCTS OTHER THAN THOSE SPECIFIED MAY BE USED IF REVIEWED AND APPROVED IN WRITING BY
THE OWNER, DESIGN ENGINEER, AND APPROPRIATE GOYERNMENTAL AGENCY PRIOR TO INSTALLATION.

12) THE CONTRACTOR SHALL RESTORE ALL UTILITY STRUCTURES, PIPE, UTILITIES, PAYEMENT, CURBS, SIDEWALKS, AND LANDSCAPED
AREAS DISTURBED BY CONSTRUCTION TO AS GOOD AS BEFORE BEING DISTURBED AS DETERMINED BY BMY OFFICIALS. ANY
DAMAGES SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR.

13) TRAFFIC CONTROL MEASURES SHALL BE UTILIZED IN ACCORDANCE WITH THE LATEST REVISION OF THE MANUAL ON UNIFORM
TRAFFIC CONTROL DEVICES (MUTCD). THE CONTRACTOR SHALL PROVIDE, MAINTAIN AND PROTECT TRAFFIC CONTROL DEVICES
TO THE EXTENT REQUIRED BY LAW FOR THE PROTECTION OF THE PUBLIC CONSISTING OF DRUMS, BARRIERS, SIGNS, LIGHTS,
FENCES, AND UNIFORMED TRAFFIC CONTROL PERSONNEL AS REQUIRED OR ORDERED BY THE DESIGN ENGINEER OR CODE
ENFORCEMENT PERSONNEL. THE CONTRACTOR SHALL MAINTAIN ALL TRAFFIC LANES AND PEDESTRIAN WALKWAYS AT ALL TIMES
UNLESS WRITTEN APPROVAL IS OBTAINED FROM THE CITY OF HALLOWELL. PAVEMENT MARKINGS SHALL BE FAST DRYING TYPE IN
ACCORDANCE WITH MPDOT SPECIFICATIONS. TWELVE INCH (12") WIDE STOP BAR AND FOUR INCH (4") WIDE STRIPES SHALL BE
LOCATED AS SHOWN ON THE PLANS.

14) THE CONTRACTOR SHALL PROVIDE SHOP DRAUWINGS OF ALL PRODUCT, MATERIALS AND PLANT SPECIFICATIONS TO THE OWNER
AND DESIGN ENGINEER FOR REVIEW AND APPROVAL PRIOR TO FABRICATION OR DELIVERY TO THE SITE. ALLOW A MINIMUM OF 12
WORKING DAYS FOR REVIEW.

15) THE CONTRACTOR SHALL RETAIN AN INDEPENDENT TESTING LABORATORY FOR SOIL AND PAVEMENT TESTS AT CONTRACTOR
COSTS. THE CONTRACTOR SHALL BE RESPONSIBLE FOR COSTS ASSOCIATED WITH ANY RECONSTRUCTION AND RE-TESTING OF
UNSATISFACTORY SOILS OR PAVEMENT.

16) ALL EXCAVATION SHALL BE BACKFILLED TO EXISTING GRADE BEFORE THE END OF THE DAY OR ADEQUATELY PROTECTED
FROM DANGER TO HUMANS AND ANIMALS.

17) THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING ALL FIELD LAYOUT. THE OWNER WILL PROVIDE A BASE LINE OR
COORDINATES AND BENCHMARK AT THE CONSTRUCTION SITE FROM WHICH TO BEGIN LAYOUT.

18) THE CONTRACTOR SHALL FURNISH ELECTRICAL POUER, WATER, AND SANITARY FACILITIES FOR HIS EXCLUSIVE USE AT THE
CONSTRUCTION SITE SHOULD THE CONTRACTOR DEEM THIS ESSENTIAL FOR THE PROPER PERFORMANCE OF THE CONTRACT.

19) WORK MAY PROGRESS MONDAY THROUGH SATURDAY 1:02 AM TO T1:22 PM. WORK AT OTHER TIMES MAY PROCEED UPON WRITTEN
APPROVAL BY THE OUNER AND CITY.

20)THE CONTRACTOR SHALL GUARANTEE THE FAITHFUL REMEDY OF ANY DEFECTS DUE TO FAULTY MATERIALS OR WORKMANSHIP AND
GUARANTEES PAYMENT FOR ANY RESULTING DAMAGE WHICH SHALL APPEAR WITHIN A PERIOD OF ONE (1) YEAR FROM THE DATE
OF SUBSTANTIAL COMPLETION OF THE PROJECT.

2D THE CONTRACTOR SHALL PROVIDE AS-BUILT RECORDS OF ALL CONSTRUCTION (INCLUDING UNDERGROUND UTILITIES) TO THE
OUWNER AT THE END OF CONSTRUCTION.

22) A PRE-CONSTRUCTION CONFERENCE WITH THE OUNER, DESIGNERS, AND CONTRACTOR SHALL BE REQUIRED BEFORE ANY
CONSTRUCTION OCCURS ON THE PROJECT. DURING CONSTRUCTION, THERE SHALL BE WEEKLY PROGRESS MEETINGS WITH THE
OWNER (ON-SITE OR TELECONFERENCE) UNTIL PROJECT COMPLETION.

23) PROPER IMPLEMENTATION AND MAINTENANCE OF EROSION CONTROL MEASURES ARE OF PARAMOUNT IMPORTANCE FOR THIS
PROJECT. THE CONTRACTOR IS RESPONSIBLE FOR COMPLYING WITH ALL EROSION CONTROL MEASURES SHOUWN ON THE FPLANS.
ADDITIONAL EROSION CONTROL MEASURES SHALL BE INSTALLED IF DEEMED NECESSARY BY ON-SITE INSPECTIONS OF THE
OUNER, THEIR REPRESENTATIVES, OR STATE/LOCAL FEDERAL INSFPECTORS AT NO ADDITIONAL COST TO THE OUNER

24) THE CONTRACTOR SHALL COMPLY WITH ALL APPLICABLE LOCAL, STATE AND FEDERAL RULES, REGULATIONS AND LAWS.

25)THE CONTRACTOR SHALL BE RESPONSIBLE FOR DEMOLITION OF ALL SITE IMPROYEMENTS WITHIN THE WORK AREA INCLUDING
TRANSPORTATION AND TIPPING FEES AT A CITY-APPROVED LANDFILL OR DISPOSAL SITE.

EROSION CONTROL NOTES

1) CULVYERT INLET SEDIMENT FILTERS SHALL BE INSTALLED AT ALL CULVERT INLETS. SILT SACKS SHALL BE INSTALLED IN ALL
CATCH BASINS AND A STABILIZED CONSTRUCTION ENTRANCE SHALL BE INSTALLED AND MAINTAINED AS REQUIRED IN THE
EROSION ¢ SEDIMENTATION CONTROL NARRATIVE.

2)INSTALL SILT FENCE ON THE DOUNSLOPE SIDE OF CONSTRUCTION.

3) ALL AREAS DISTURBED DURING CONSTRUCTION SHALL BE STABILIZED (HAY MULCH) WITHIN 14 DAYS
(7T CALENDAR DAYS IN A LAKE WATERSHED OR DURING WINTER CONSTRUCTION) OR PRIOR TO A SIGNIFICANT RAINFALL EVENT IN
ACCORDANCE WITH BEST MANAGEMENT PRACTICES (BMPs).

4) INSTALL EROSION CONTROL BLANKETS ON ALL SURFACES WITH STEEP SLOPES (GREATER THAN 3H:1v). ANCHOR BLANKETS TO
MANUFACTURER'S SPECIFICATIONS. AREAS THAT RECEIVE HAY MULCH SHALL BE SPREAD AT A RATE OF 15© POUNDS PER 10202
SQUARE FEET DURING WINTER CONSTRUCTION.

5) SITE INSPECTION ¢ MAINTENANCE DURING CONSTRUCTION: WEEKLY INSPECTIONS, AS WELL AS ROUTINE INSPECTIONS FOLLOUWING
RAINFALLS, SHALL BE CONDUCTED BY THE GENERAL SITE CONTRACTOR OF ALL TEMPORARY AND PERMANENT EROSION
CONTROL DEVICES UNTIL FINAL ACCEPTANCE OF THE PROJECT (85% GRASS CATCH). NECESSARY REPAIRS SHALL BE MADE TO
CORRECT UNDERMINING OR DETERIORATION. FINAL ACCEPTANCE SHALL INCLUDE A SITE INSPECTION TO VERIFY THE STABILITY
OF ALL DISTURBED AREAS AND SLOPES. UNTIL FINAL INSPECTION, ALL EROSION AND SEDIMENTATION CONTROL MEASURES SHALL
IMMEDIATELY BE CLEANED AND REPAIRED BY THE GENERAL CONTRACTOR AS REQUIRED. DISPOSAL OF ALL TEMPORARY
EROSION CONTROL DEVICES SHALL BE THE RESPONSIBILITY OF THE GENERAL CONTRACTOR

&) MAINTENANCE AGREEMENT: SHORT-TERM SEDIMENTATION MAINTENANCE SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR (TO
CLEAN OUT ALL SWALES AND STRUCTURES) PRIOR TO TURNING PROJECT OVER TO THE OUWNER AFTER PROJECT TURNOVER, THE
OUNER SHALL BE THE RESPONSIBLE PARTY FOR INSPECTION AND THE PROPER FUNCTIONING OF ALL STORMWATER CONYEYANCE
PRACTICES AND MEASURES. THE OWNER MAY ASSIGN AN ENVIRONMENTAL MANAGER TO CARRY OUT SPECIFIC TASKS IDENTIFIED
BELOW.

1) SEDIMENT REMOVYAL: REMOVE ACCUMULATED DEBRIS AND SEDIMENTS FROM THE SEDIMENT FOREBAYS, INLET PLUNGE POOLS,
AND PRE-TREATMENT BMPs AT LEAST ANNUALLY.

8)DITCHES/SWALES: OPEN SWALES AND DITCHES NEED TO BE INSPECTED ON A MONTHLY BASIS OR AFTER A MAJOR RAINFALL
EVENT TO ENSURE THAT DEBRIS OR SEDIMENTS DO NOT REDUCE THE EFFECTIVENESS OF THE SYSTEM. DEBRIS NEEDS TO BE
REMOVED AT THAT TIME. ANY SIGN OF EROSION OR BLOCKAGE SHALL BE IMMEDIATELY REPAIRED TO ENSURE A VIGOROUS
GROWTH TO VEGETATION FOR THE STABILITY OF THE STRUCTURE AND PROPER FUNCTIONING.

9) YEGETATED DITCHES: VEGETATIVE AREAS SHOULD BE MOWED AT LEAST MONTHLY DURING THE GROWING SEASON TO A HEIGHT
OF NOT LESS THAN 3 INCHES. | ARGER BRUSH OR TREES MUST NOT BE ALLOWED TO BECOME ESTABLISHED IN THE CHANNEL.
UNLESS FINELY MULCHED, CLIPPINGS SHOULD BE REMOVED TO MINIMIZE THE AMOUNT OF ORGANIC MATERIAL ACCUMULATING IN
THE SWALES. ANY AREAS WHERE THE YEGETATION FAILS WILL BE SUBJECT TO EROSION AND SHOULD BE REPAIRED AND
REVEGETATED.

1©2) CULYERTS: IF SEDIMENT IN CULVERTS OR PIPED DRAINAGE SYSTEMS EXCEEDS 20% OF THE DIAMETER OF THE PIPE, IT SHOULD
BE REMOVED. THIS MAY BE ACCOMPLISHED BY MECHANICAL MEANS OR HYDRAULIC FLUSHING. CARE SHOULD BE TAKEN TO
PREVENT THE RELEASE OF THE SEDIMENTS INTO THE DOUWNSTREAM RECEIVING AREAS. ALL PIPES SHOULD BE INSPECTED ON AN
ANNUAL BASIS.

1) CATCH BASINFIELD INLETS: ALL CATCH BASINS, AND ANY OTHER FIELD INLETS THROUGHOUT THE COLLECTION SYSTEM, NEED TO
BE INSPECTED ON A MONTHLY BASIS TO ENSURE THAT THE INLET ENTRY POINT IS CLEAR OF DEBRIS AND WILL ALLOW THE
INTENDED WATER ENTRY. AT THAT TIME, THESE WILL BE CLEARED IF NECESSARY. ON A YEARLY BASIS, OR WHEN SEDIMENT
REACHES TWO THIRDS OF THE TOTAL YOLUME, CATCH BASINS NEED TO BE VACUUMED AND CLEANED OF ALL ACCUMULATED
SEDIMENT. WORK MUST BE DONE BY A VACUUM TRUCK. THE REMOVYED MATERIAL MUST BE DISPOSED OF IN ACCORDANCE WITH
STATE OF MAINE SOLID WASTE DISPOSAL RULES.
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THIS PLAN SHALL NOT BE MODIFIED WITHOUT WRITTEN PERMISSION FROM SJR ENGINEERING, INC.

REV:

2] MAYFLOWER ROAD
AUGUSTA, MAINE ©4332
(207) 22-170 tel 4 fax

steveds jreng.com

SJIR ENGINEERING, INC.

A
F——

ENGINEERING

PREPARED FOR

DETAILS ¢ CONSTRUCTION NOTES
AND LOTTERY COMMISSION
1@ WATER STREET - HALLOWELL, MAINE
STATE OF MAINE
BUREAU OF GENERAL SERVICES
PLANNING, DESIGN ¢ CONSTRUCTION DIVISION

BUREAU OF ALCOHOLIC BEVERAGES

DATE PROJECT

AUG. 2015 777

DRAUN BY SCALE

SR AS NOTED

SHEET 2




